NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 5/04/2009

Control 1059-01-040
Project STP 2009(446)HES
Highway FM 1173

County DENTON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJIECT: STP 2009(446) HES CONTRCL: 1059-01-040
COUNTY:  DENTON
LETTI NG 05/07/ 2009
REFERENCE NO 0504
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 3-9, 7-9 THRU 9-9
X CGENERAL NOTES (SH. NO.: H THRU M
X

SPEC LI ST (SH. NO.: 1-3 THRU 3-3
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

BI D I NSERTS: SHEET 3-9: REVISED | TEM 464-2009 DESC CODE TO 464-2026.
SHEET 7-9: ADDED | TEM 644-2060 WTH A QUANTITY OF 38 EA
SHEET 8-9: REVISED | TEM 666-2195 QUANTI TY TO 4926 LF.
REVI SED | TEM 678- 2001 QUANTITY TO 4926 LF.
SHEETS 7-9 THRU 9-9: | NFORMATI ON SHI FTED DUE TO THE ABOVE
CHANGES.

GENERAL NOTES: SHEET H: ADDED NOTE TO | TEM 400.
SHEET K ADDED NOTES FOR | TEM 504.
SHEET L: DELETED NOTE UNDER | TEM 644.
SHEETS H THRU M | NFORMATI ON SHI FTED DUE TO THE ABOVE
CHANGES.

SPECI FI CATI ONS LI ST: SHEET 1-3: ADDED STANDARD SPECI FI CATI ON | TEM 504.
SHEETS 2-3 THRU 3-3: | NFORMATI ON SHI FTED DUE TO THE
ABOVE CHANGE.

PLAN SHEETS: REVI SED SHEET 2.
REPLACED SHEETS 13C-13F, 14, 14A
ADDED SHEET 100C.




PROJECT STP 2009(446)HES

COUNTY DENTON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 |2002 (002 |PREPARING ROW STA 536.010 1
DOLLARS
and CENTS
104 |2009 REMOVING CONC (RIPRAP) Y% 81.000 2
DOLLARS
and CENTS
110 {2002 EXCAVATION (CHANNEL) cY 69.100 3
DOLLARS
and CENTS
112 {2002 SUBGRADE WIDENING (DENS CONT) STA 536.010 4
DOLLARS
and CENTS
132 |2006 EMBANKMENT (FINAL)(DENSCONT)(TY C) | CY 35,532.000 5
DOLLARS
and CENTS
134 |2004 BACKFILL (TY A OR B) STA 536.010 6
DOLLARS
and CENTS
161 |2002 |001 |COMPOST MANUF TOPSOIL (BOS) (4") Y% 179,770.000 7
DOLLARS
and CENTS
162 |2002 BLOCK SODDING Y% 1,100.000 8
DOLLARS
and CENTS
164 |2023 |002 |CELL FBRMLCH Y% 178,670.000 9
SEED(PERM)(RURAL)(CLAY)
DOLLARS
and CENTS
164 |2029 |002 |CELL FBRMLCH SEED(TEMP)(WARM) Y% 89,335.000 10
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2009(446)HES TxDOT
COUNTY DENTON FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
164 [2031 |002 |CELL FBRMLCH SEED(TEMP)(COOL) % 89,335.000 11
DOLLARS
and CENTS
168 |2001 VEGETATIVE WATERING MG 13,344.000 12
DOLLARS
and CENTS
341 |2011 |020 |D-GRHMA(QCQA) TY-B PG64-22 TON | 20,116.000 13
DOLLARS
and CENTS
341 |2014 |020 |D-GRHMA(QCQA) TY-B PG70-22 TON | 25,304.000 14
DOLLARS
and CENTS
341 |2050 |020 |D-GRHMA(QCQA) TY-C PG70-22 TON |  20,243.000 15
DOLLARS
and CENTS
400 |2008 CUT & RESTORING PAV (ASPH) % 39.400 16
DOLLARS
and CENTS
430 |2012 CL C CONC FOR EXT STRU (CULV)(3'X 2') LF 38.700 17
DOLLARS
and CENTS
430 |2019 CL C CONC FOR EXT STRU(CULV)(6'X 4') LF 11.000 18
DOLLARS
and CENTS
430 |2057 CL C CONC FOR EXT STRUC (CULV)(4'X4') LF 19.000 19
DOLLARS
and CENTS
430 |2107 CL C CONC FOR EXT STRU (CULV)(10'X4’) LF 20.000 20
DOLLARS
and CENTS
432 2002 RIPRAP (CONC)(5 IN) cY 48.000 21
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2009(446)HES TxDOT
COUNTY DENTON FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
432 |2078 RIPRAP (MOW STRIP)(5")(CL A)(FIBER) cY 20.300 22
DOLLARS
and CENTS
459 |2009 GABION MATTRESSES (GALV)(6 IN) % 35.000 23
DOLLARS
and CENTS
459 (2011 GABION MATTRESSES (GALV)(12 IN) % 82.000 24
DOLLARS
and CENTS
462 2010 CONC BOX CULV (6 FT X 3FT) LF 35.000 25
DOLLARS
and CENTS
464 |2001 RC PIPE (CL I11)(12 IN) LF 15.000 26
DOLLARS
and CENTS
464 2003 RC PIPE (CL 111)(18 IN) LF 61.000 27
DOLLARS
and CENTS
464 2005 RC PIPE (CL 111)(24 IN) LF 124.000 28
DOLLARS
and CENTS
464 2007 RC PIPE (CL 111)(30 IN) LF 39.000 29
DOLLARS
and CENTS
464 |2011 RC PIPE (CL 111)(48 IN) LF 154.700 30
DOLLARS
and CENTS
464 2013 RC PIPE (CL 111)(60 IN) LF 36.000 31
DOLLARS
and CENTS
464 2026 RC PIPE (CL 1V)(36 IN) LF 37.000 32
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2009(446)HES TxDOT
COUNTY DENTON FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
465 [2500 |001 |[INLET(COMPL)(DROP)(TY C)(3-GRATE) EA 1.000 33
DOLLARS
and CENTS
466 |2048 WINGWALL (PW)(HW=4 FT) EA 2.000 34
DOLLARS
and CENTS
466 |2050 WINGWALL (PW)(HW=6 FT) EA 6.000 35
DOLLARS
and CENTS
466 |2071 HEADWALL (CH-FW-0)(DIA= 48 IN) EA 1.000 36
DOLLARS
and CENTS
466 |2073 HEADWALL (CH-FW-0)(DIA= 60 IN) EA 2.000 37
DOLLARS
and CENTS
466 |2203 HEADWALL (SPECIAL) EA 1.000 38
DOLLARS
and CENTS
467 2023 SET (TY 1)(S= 3 FT)(HW= 3 FT)(3:1)(C) EA 2.000 39
DOLLARS
and CENTS
467 |2049 SET (TY 1)(S= 6 FT)(HW=5 FT)(3:1)(C) EA 2.000 40
DOLLARS
and CENTS
467 |2211 SET (TY 11)(24 IN)(RCP)(3:1)(C) EA 4,000 41
DOLLARS
and CENTS
467 (2213 SET (TY 11)(30 IN)(RCP)(3:1)(C) EA 2.000 42
DOLLARS
and CENTS
467 |2215 SET (TY 11)(36 IN)(RCP)(3:1)(C) EA 4,000 43
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2009(446)HES TxDOT
COUNTY DENTON FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
467 |2284 SET (TY 11)(12 IN)(RCP)(6:1)(P) EA 16.000 44
DOLLARS
and CENTS
467 |2285 SET (TY 11)(15 IN)(RCP)(6:1)(P) EA 10.000 45
DOLLARS
and CENTS
467 |2286 SET (TY 11)(18 IN)(RCP)(6:1)(P) EA 97.000 46
DOLLARS
and CENTS
467 |2288 SET (TY 11)(24 IN)(RCP)(6:1)(P) EA 58.000 47
DOLLARS
and CENTS
467 2290 SET (TY 11)(30 IN)(RCP)(6:1)(P) EA 6.000 48
DOLLARS
and CENTS
467 |2294 SET (TY 11)(48 IN)(RCP)(6:1)(P) EA 1.000 49
DOLLARS
and CENTS
480 |2001 CLEAN EXIST CULVS EA 13.000 50
DOLLARS
and CENTS
496 |2005 REMOV STR (WINGWALL) EA 6.000 51
DOLLARS
and CENTS
496 |2006 REMOV STR (HEADWALL) EA 11.000 52
DOLLARS
and CENTS
496 |2007 REMOV STR (PIPE) LF 148.000 53
DOLLARS
and CENTS
496 |2042 REMOV STR (SMALL) EA 2.000 54
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2009(446)HES TxDOT
COUNTY DENTON FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
500 |2001 |005 |MOBILIZATION LS 1.000 55
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 15.000 56
DLING
DOLLARS
and CENTS
506 |2001 |011 |ROCK FILTER DAMS (INSTALL) (TY 1) LF 810.000 57
DOLLARS
and CENTS
506 |2009 |011 |ROCK FILTER DAMS (REMOVE) LF 810.000 58
DOLLARS
and CENTS
506 |2034 |011 |TEMPORARY SEDIMENT CONTROL FENCE LF 1,800.000 59
DOLLARS
and CENTS
512 |2017 |001 |PORT CTB (DES SOURCE)(LOW PROF)(TY 1) | LF 200.000 60
DOLLARS
and CENTS
512 |2018 |001 |PORT CTB (DES SOURCE)(LOW PROF)(TY 2) | LF 40.000 61
DOLLARS
and CENTS
512 |2035 |001 |PORT CTB (STKPL)(LOW PROF)(TY 1) LF 200.000 62
DOLLARS
and CENTS
512 |2036 |001 |PORT CTB (STKPL)(LOW PROF)(TY 2) LF 40.000 63
DOLLARS
and CENTS
540 |2002 MTL W-BEAM GD FEN (STEEL POST) LF 1,930.000 64
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2009(446)HES TxDOT
COUNTY DENTON FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
542 (2001 REMOVING METAL BEAM GUARD FENCE LF 600.000 65
DOLLARS
and CENTS
544 |2001 GUARDRAIL END TREATMENT (INSTALL) EA 20.000 66
DOLLARS
and CENTS
544 |2003 GUARDRAIL END TREATMENT (REMOVE) EA 4,000 67
DOLLARS
and CENTS
644 |2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) | EA 32.000 68
DOLLARS
and CENTS
644 |2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) | EA 6.000 69
DOLLARS
and CENTS
644 |2060 REMOVE SM RD SN SUP & AM EA 38.000 70
DOLLARS
and CENTS
658 |2261 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 25.000 71
DOLLARS
and CENTS
658 [2360 INSTL OM ASSM (OM-2Z)(RCR)GND(BI) EA 32.000 72
DOLLARS
and CENTS
662 |2067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 1,450.000 73
DOLLARS
and CENTS
662 |2099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 1,450.000 74
DOLLARS
and CENTS
662 |[2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 5,532.000 75
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2009(446)HES TxDOT
COUNTY DENTON FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |2012 REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 113,408.000 76
DOLLARS
and CENTS
666 |2048 REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 133.000 77
DOLLARS
and CENTS
666 |2105 REFL PAV MRK TY | (Y) 4" (BRK)(100MIL) LF 9,340.500 78
DOLLARS
and CENTS
666 |2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 52,742.200 79
DOLLARS
and CENTS
666 |2189 PAVEMENT SEALER 4" LF 180,951.000 80
DOLLARS
and CENTS
666 |2195 PAVEMENT SEALER 24" LF 4,926.000 81
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 1,130.000 82
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS ( 4") LF 1,450.000 83
DOLLARS
and CENTS
678 |2001 PAV SURF PREP FOR MRK ( 4") LF 4,926.000 84
DOLLARS
and CENTS
678 |2006 PAV SURF PREP FOR MRK (24") LF 133.000 85
DOLLARS
and CENTS
678 |2013 PAV SURF PREP FOR MRK (RPM) EA 123.000 86
DOLLARS
and CENTS




PROJECT STP 2009(446)HES

COUNTY DENTON

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
730 |2001 STRIP MOWING AC 10.000 87
DOLLARS
and CENTS
752 [2025 TREE REMOVAL (24"-30" DIA) EA 2.000 88
DOLLARS
and CENTS
5049 |2002 BIODGRD EROSION CONTROL LOGS (18" LF 264.000 89
DIA)
DOLLARS
and CENTS




Project Number: STP 2009(446) HES Sheet
County: Denton Control: 1059-01-040
Highway: FM 1173

GENERAL NOTES:
SW3P RESPONSIBILITIES

TxDOT Area of Responsibility

Responsible for the area defined by the limits of the subject project, except for those
areas utilized and operated by the contractor. These areas include, though are not
limited to, areas used for field offices, equipment and/or material storage, and concrete
or asphalt plants.

TxDOT Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP)
and operating the project within the requirements of the CGP for discharging storm water
from the subject project and to notify MS4 permit holders of the intent to discharge storm
water.

File a Notice of Termination with TCEQ upon completion of the project when the
exposed areas have been stabilized with a vegetative cover of at least 70%.

Contractor Area of Responsibility

Responsible for all areas under their direct operational control which includes, though
not limited to, areas used for field offices, equipment and/or material storage, and
concrete or asphalt plants. These areas may be located on or off the subject project’s
R.O.W.

Contractor Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP)
and adhering to all requirements of the permit for discharging storm water from the areas
under their operational control. Perform regular inspections, prepare a written report of
deficiencies, and repair deficiencies within the time frame set forth by the permit. File a
Notice of Termination with TCEQ upon completion of the project when the exposed
areas have been stabilized with a vegetative cover of at least 70%.

Responsible under contractual obligations to TxDOT to install, clean, repair, replace or
remove sediment and erosion control devices as indicated on TxDOT's Inspection
Reports, or as required by daily construction practices, within the time frame set forth by
the permit.

General Notes Sheet A



Project Number: STP 2009(446) HES Sheet

County: Denton Control: 1059-01-040
Highway: FM 1173

Specification Data

Table 1: Soil Constants Requirements

. Plasticity Index Note
Item Description -
Max Min
Embk(Density
132 Control)(Type C) 40 12 1

Note 1. Material excavated from the project must meet the Pl requirements when used
in the top 10 feet of embankment that supports the pavement structure or other locations
shown in the plans. Do not use shale and obtain approval to incorporate shaley clay
produced by the construction project.

Table 2: Basis of Estimate for Permanent Construction

_ Thickness .
Iltem Description Rate uantit
p (Avg.) Q y
164 |Broadcast Seed N/A 50 Lbs/Ac 3691 Lbs
166 * |Fertilizer (12-12-12) N/A 400 Lbs/Ac 14.8 Ton
168 |Vegetative Watering N/A 240 Mg/Ac 13344 Mg
341 |Hot Mix Asphalt (Ty B)64-22 B 5” 110 | Lbs/SY/In | 20116 | Ton
341 |Hot Mix Asphalt (Ty B)70-22 LU 2.5" 110 | Lbs/SY/In | 25304 | Ton
341 |Hot Mix Asphalt (Ty C)70-22 S 2" 110 | Lbs/SY/In | 20243 | Ton
* For contractor’s information only
For uses of Permanent and Temporary Erosion Control.
Note: (1) Base material weight based on 1.50 Ton/CY (dry- compacted)
(2) Asphalt weight based on 110 Lbs/SY/inch
(3) Subgrade weight based on 1.2 Ton/CY (dry- compacted)
General Notes Sheet B




Project Number: STP 2009(446) HES

County: Denton

Highway: FM 1173

Sheet

Control; 1059-01-040

Table 3: Hamburg Wheel Test Requirements

Laboratory Mixture Design Production and Placement
High- Test or Trial Batch Test!
Temperature Minimum # of Passes @ . "
Binder Grade Method 0.5" Rut Depth, Tested MRIEItrTI]DUemtﬁ O.If.el:)s?gjeé 5@220‘4?
@122°F P,
PG 64-22 or | Tex-242- 7.000 7.000
lower F

1. The Engineer may accept if no more than lof the 5 most recent Hamburg Wheel
tests is below the specified number of passes and the failing test is no more than
2000 passes below the specified number of passes.

General:

Access will be provided to all business and residences at all times. Materials, labor and
maintenance for these temporary accesses will not be paid for directly but will be
considered subsidiary to the various bid items.

The construction, operation and maintenance of the proposed project will be consistent
with the state implementation plan as prepared by the Texas Commission on
Environmental Quality.

The disturbed area for this project, as shown on the plans is 26.5 acres. However, the
Total Disturbed Area (TDA) will establish the required authorization for storm water
discharges. The TDA of this project will be determined by the sum of the disturbed area
in all project locations in the contract, and all disturbed area on all Project-Specific
Locations (PSL) located in the project limits and/or within 1 mile of the project limits. The
department will obtain an authorization to discharge storm water from the Texas
Commission on Environmental Quality (TCEQ) for the construction site as shown on the
plans, according to the TDA of the project. The contractor will obtain any required
authorization from the TCEQ for the discharge of storm water from any PSL for
construction support activities on or off of the project row according to the TDA of the
project. When the TDA for the project exceeds 1 acre, provide a copy of the appropriate
application of permit (NOI, or Construction Site Notice) to the engineer, for any PSL
located in the project limits or within 1 mile of the project limits. Follow the directives and
adhere to all requirements set forth in the TCEQ, Texas Pollution Discharge Elimination
System, Construction General Permit (TPDES, CGP).

This project required permits with environmental resources agencies. There is a high
probability that an environmentally sensitive area could be encountered on the
contractor designated Project-Specific Locations (PSL) for this project (haul roads,
equipment staging areas, borrow pits, disposal sites, field offices, storage areas, parking
areas, etc.). Item 7.19.F, “Project-Specific Locations”, will provide a listing of regulatory
agencies that may need to be contacted regarding this project.

General Notes Sheet C




Project Number: STP 2009(446) HES Sheet
County: Denton Control: 1059-01-040
Highway: FM 1173

Use established industry and utility safety practices to erect signs or structures near any
overhead or underground utility. Consult with the appropriate utility company prior to
beginning such work.

Prior to contract letting, bidders may obtain a free computer diskette or electronic files
(from the engineer’s office) that contains the earthwork information. If copies of the
actual cross-sections, in addition to or instead of the diskette, are requested, they will be
available at the engineer’s office for borrowing by copying companies for the purpose of
making copies for the bidder at the bidders expense. This data is for non-construction
purposes only and it is the responsibility of the prospective bidder to validate the
enclosed data with appropriate plans, specifications and estimate for the project(s).

Leave all right of way areas undisturbed until actual construction is to be performed in
said areas.

Underground utilities owned by the Texas Department of Transportation may be present
within the Right-Of-Way on this project. For signal, illumination, surveillance, and
communication & control, call 1-800-DIG-TESS (1-800-344-8377), TxDOT Traffic Signal
Office (214-320-6682), and TxDOT Freeway Management Office (214-320-4439) for
locates a minimum of 48 hours in advance of excavation. For irrigation systems, call
TxDOT Maintenance Landscape Office (214-320-6205) for locates a minimum of 48
hours in advance of excavation. If city or town owned irrigation facilities are present, call
the appropriate department of the local city or town a minimum of 48 hours in advance of
excavation.

For the project to be deemed complete, permanently stabilize all unpaved disturbed
areas of the project with a vegetative cover at a minimum of 70% density for the control
of erosion.

Repair or replace any structures and utilities that might have been damaged by
negligence or a failure to have utility locates performed.

Meet weekly with the Inspector to notify him or her of planned work for the upcoming
week.

Submit pre-letting questions by e-mail or fax as follows:

Gary Bailey, P.E. gbailey@dot.state.tx.us
Chris Behnke, P.E. cbehnke@dot.state.tx.us
Linda Dillon Idillon@dot.state.tx.us

Fax: (940) 383-2267

The answers will be submitted in the same format in which they are received. A file
containing these questions and answers will be available for review at the area
engineer’s office located at 2624 W. Prairie, Denton, TX 76201.

Material On Hand (MOH) will not be used in calculating partial payments for Mobilization.

General Notes Sheet D
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Project Number: STP 2009(446) HES Sheet
County: Denton Control: 1059-01-040
Highway: FM 1173

Provide the Engineer with a copy of all DBE subcontractor agreements prior to
commencing work.

ltem 7:

The Stagegate Checklist conformance inspections will be completed every 14 days.

All Foremen that work on the project will also be required to watch the 20-minute
Environmental Awareness Training Video but will not be required to take the test.
Documentation showing that the foremen have viewed the video will be given to the
Engineer prior to the Foremen working on the project.

ltem 8:

This Project will be a Standard Workweek in accordance with Article 8.3.A.4.

Iltem 100:

The limits of preparing right of way will be measured from Sta. 0+00 to Sta. 58+30, Sta.
67+00 to Sta. 115+66, Sta. 141+86 to Sta. 420+97, Sta. 424+45 to Sta. 577+08.59
along the centerline of construction.

ltem 104:

Removal of all concrete and structures of the types specified in the plans will be paid for
under the pertinent bid item. The removal of other types of obstructions encountered will

be paid for under Item 100, if applicable.

Items 110 and 132:

Excavation and embankment for driveways and intersections will not be paid for directly,
but will be considered subsidiary to this item.

ltems 110, 112 and 132:

Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth
of at least 8 inches and compact in accordance with the specifications.

Use an approved laboratory to perform tests for sulfate and plasticity index and provide
results on sources outside the right of way at no additional expense to the department.
Test soil for sulfate levels in accordance with Tex-145-E. Contact the engineer for a list
of approved laboratories. Notify the engineer 72 hours before sampling and testing
material. Perform split-sample verification testing with the engineer when directed. The
engineer will sample and test material produced by the construction project for
specification requirements or material sources specified in the plans.

Shale is not an acceptable material for embankment. Do not use shaley clays in
embankment unless approved in writing.

General Notes Sheet E



Project Number: STP 2009(446) HES Sheet
County: Denton Control: 1059-01-040

Highway: FM 1173

Items 132 and 164:

Perform vertical tracking on slopes to temporarily stabilize soil. Provide equipment with
a track undercarriage capable of producing a linear soil impression measuring at least
12 inches in length by 2 to 4 inches in width by %2 to 2 inches in depth. Do not exceed
12 inches between track cleats. Install continuous linear track impressions where the
minimum 12 inches in length impressions is perpendicular to the direction of water flow.
This will not be paid for directly but considered subsidiary to this item.

ltem 132:

Earth embankment Type C, is mainly composed of material other than shale. Furnish
material that is free from vegetation or other objectionable material and that conforms to
the requirements of Table 1 (Sheet B). Furnish material containing sulfate at or below
the threshold of 5000 parts per million (ppm). For material with sulfate levels greater
than 3000 ppm, allow the mixture to mellow for at least three days, or as directed. Test
soil for sulfate levels in accordance with Tex-145-E. Use an approved laboratory to
perform tests for sulfate and plasticity index and provide results on sources outside the
right of way to the department. Contact the engineer for a list of approved laboratories.
Notify the engineer 48 hours before sampling and testing material. Perform split-sample
verification testing with the engineer when directed. The engineer will sample and test
material produced by the construction project for specification requirements or material
sources specified in the plans. The engineer will test material placed or excavated to a
depth of one foot below and laterally to one foot outside the proposed treatment limit.
Testing of this material will not be paid for directly, but will be considered subsidiary to
this item.

Do not use shaley clays in embankment unless approved in writing.
Iltem 134:
Start backfilling pavement edges as soon as possible after the surface course is started.

Backfill and compact the pavement edges to produce a smooth surface adjacent to the
pavement with no vertical edges.

Use Type “A” or “B” material to backfill pavement edges. This material shall consist of
suitable material that when compacted will support the pavement edge. Rap is
considered suitable Type “A” material.

Iltem 161:

Sequence construction operations to salvage topsoil from one location and spread on
areas ready to receive topsoil. Keep stockpiling of topsoil to a minimum. Salvaged
existing topsoil will be subsidiary to this item.

Use fertile clay or loam from the project site not more than two feet below natural grade.

General Notes Sheet F



Project Number: STP 2009(446) HES Sheet
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ltem 162:

Block sod will be place at cross reinforce concrete pipe/box culvert and at driveway
station 425+29.

ltem 301:

Provide liquid antistripping agents unless otherwise directed. Provide manufacturer’s
instruction for liquid antistripping agent.

Add the minimum percentage determined by the manufacturer and try subsequent trials
at 0.25% increments, unless otherwise instructed by the manufacture.

Iltem 320:
Material Transfer Device is required.

The use of windrow pick-up equipment is allowed except on the first course of roadway
material placed over the subgrade.

ltem 341

Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of
Class B.

Minimum requirement for coarse aggregate 5 cycle magnesium sulfate soundness is
25%. Meet this requirement for type C hot mix only.

Provide the engineer the opportunity to witness all mixture design tests. The engineer
may require a retest if not given the opportunity to witness.

Dilution of tack is not allowed.

Provide PG binder 64-22 in Type B mixture for base course and PG binder 70-22 in
Type B mixture for level up course.

Provide PG binder 70-22 in Type C mixture for surface course.

Hamburg Wheel test requirements for mixes with PG 64-22 shall meet Table 3. The use
of RAP is permitted to meet these requirements.

Slope longitudinal faces greater than 1 ¥%"To a minimum of 1:1 slope at the end of the
work period if traffic is able to traverse the joint. Slope transverse tapers to a minimum
of 36:1 at the end of the workday. Remove the taper prior to continuing the milling.

Insure any flow of water is not impeded at the pavement edge or across the surface.

Added planing up to three feet in width outside the lines and grades of the plans,
necessary to provide proper drainage, will be subsidiary to the bid item.
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At driveway locations, taper Ty B HMAC approximately five feet onto driveway to provide
assess; place surface TY C HMAC a minimum of 10 feet. Butt joints will be required for
the surface on existing surfaced driveways or as otherwise approved by the Engineer.

At county road intersections, taper Ty B HMAC approximately five feet; place surface TY
C HMAC to right-of-way lines. Butt joints will be required for the surface on these
locations.

Laydown operations for hot mix asphaltic concrete shall be performed in such a
sequence that the center joint will be carried along without excess distance of uneven
surface, not to exceed one day’s operation.

Provide a material transfer device with remixing equipment. The device will provide a
continuous, uniform mixture flow to the asphalt paver that includes a pug mill, variable
pitch augers, or variable diameter augers operating under a storage unit with a minimum
capacity of 20 tons.

Item 400:

Structural Excavation is not paid for directly but is considered subsidiary to pertinent
Items.

Use 12" Minimum PG binder 70-22 in Type B for restoring pavement.
ltem 421:

Furnish mix designs to the Engineer in a format compatible to the latest version of the
Department’s Construction Management System (Site Manager). Mix Design templates
will be provided by the Engineer.

Provide sulfate resistant concrete for box culverts. High performance concrete meets the
requirement for sulfate resistant concrete when Class C fly ash and Type | cement is not
used in the mix design.

Provide a digital hydraulic compression testing Machine and accessories. The machine
shall have a minimum testing range of 2500 pounds force to 250,000 pounds force with
a hydraulic switching valve to allow for rapid advancing, hold, controlled advancing and
rapid retracting. The machine shall have a load cell to measure compressive forces
within the testing range and shall be calibrated and verified in accordance with ASTM
latest version. The Machine can meet or exceed the following when approved by the
Engineer:

ELE International ACCU-TEK250 Digital Compression Tester including accessories or

Forney F-250EX Standard Compression Machine including accessories or TXDOT
approved equal.
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Air-entrain all concrete except for Class "B". For structural concrete, if the air content is
more than 1.5% below the required air, follow manufacturer recommendations to add the
necessary approved air bags to increase the air content at the job site. Limit the adding
of air bags in the field to one trial. Do not reject the load of concrete due to low air
content; accept concrete based on strength tests.

ltem 464:

The concrete collars and the connections of pipes to existing or proposed concrete
boxes or pipe will not be paid for directly but will be considered subsidiary to the various
bid items.

Place new parallel reinforce concrete pipe to match proposed flow line unless otherwise
noted on plans.

Excavation special will be for back slope of proposed structures as shown on plans.

Items 496 and 506:

When demolishing a structure/s that span the Waters of Texas or a designated wetland,
take all practicable precautions to prevent debris from being discharged into the water or
within the boundaries of the wetland. Install Best Management Practices before
demolition begins and maintain them during the demolition. Remove any debris or
construction material that escapes containment devices and are discharged into the
restricted areas, before the next rain event or within 24 hours of the discharge.

Item 502:

Provide written proposed lane closure information by 1:00 pm on the business day prior
to the proposed closures. Do not close lanes when this requirement is not met.

When excavation is required next to a pavement lane carrying traffic and the widening is
not completed by the end of the work day, backfill against the edge of the pavement with
at least a 3:1 slope using an acceptable material to support vehicular traffic. Carefully
remove and dispose of this material when work resumes. Backfilling pavement edges,
and the materials required for the work will be subsidiary to this item.

Erect a Type lll barricade immediately in front of or at each end of all stockpiles that are
less than 30 feet from the edge of any traveled lane. Place one Type 2 Object Marker
(OM-2Y) alongside the stockpile for every 100 feet of stockpile length.

Place barricades and signs in locations that do not obstruct the sight distance of drivers
entering the highway from driveways or side streets.

Provide rectangular shape (CW12-2P) Temporary Clearance Signs on all bridges where
the existing vertical clearance has changed. Install Signs to the satisfaction of the
Engineer prior to opening to traffic. Plywood sign blanks will have minimum dimensions
of 84" X 12". Work performed and materials are subsidiary to this item.
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Do not commence work on the road before sunrise. Do not operate or park any
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless

authorized by the engineer.

When moving unlicensed equipment on or across any pavement or public highways,
protect the pavement from all damage using an acceptable method.

Provide 1 shadow vehicle equipped with truck mounted attenuators as shown on the
traffic control plan.

Traffic Control Plans with Lane Closures causing backups of 20 minutes or greater in
duration will be modified by the Engineer.

Limit lane closures along FM 1173 to the hours between 8:30 am and 3:30 pm. Work in
other areas of the project is not restricted to this time frame.

SUGGESTED SEQUENCE OF WORK

1. PLACE TRAFFIC CONTROL DEVICES AS SHOWN ON PLANS.

2. CONSTRUCT PROPOSED RCP AND BOX CULVERT WIDENINGS LT AND
RT OF FM 1173 CENTERLINE AS SHOWN ON PLANS.

3. PERFORM THE SUBGRADE WIDENING LT OF FM 1173 CENTERLINE. A
MAXIMUM 3:1 SLOPE AT THE PAVEMENT EDGE IS TO BE INTACT AT
THE END OF EACH DAY’S OPERATIONS.

4. REMOVE THE 3:1 SLOPE FOR ONE DAY’S RUN IN ADVANCE. PLACE
TY B HMAC BASE FOR ONE DAY’S PRODUCTION. PULL UP THE
EXISTING MATERIAL ADJACENT TO THE PAVEMENT EDGE TO A
MAXIMUM 3:1 SLOPE THE SAME DAY THE HMAC IS PLACED. PLACE
EMBANKMENT AS CONFORMS ON THE PROPOSED CROSS SECTION.

5. REPEAT STEPS 3-4 RT OF FM 1173 CENTERLINE AS SHOWN ON PLANS.

6. APPLY TY B HMAC LEVEL UP.

7. APPLY TY C HMAC SURFACE TREATMENT, BACKFILL PAVEMENT
EDGES, PLACE FINAL PAVEMENT MARKINGS, MARKERS, SIGNS,
COMPOST MANUFACTURED TOPSOIL AND PLACE SEEDING.

8. REMOVE TRAFFIC CONTROL DEVICES.

9. PERFORM GENERAL CLEANUP.
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Iltem 504:

For the Type “E” Field Office, provide a minimum of six hundred (600) square feet of
gross floor area partitioned into a minimum of three rooms and furnished with doors,
floor covering and a minimum of two windows in each room. Reinforce doors and
windows with burglar bars or similar protection. The bathroom needs to be at least 6 ft X
7 ft with running water. Provide a storage closet a minimum of 3 ft x 3 ft with a secure
lock. The building must have one exterior door per room. Provide steps with non slip
coating to these doors with hand railings. Provide two desks, one computer desk and a
4-drawer metal filing cabinet.

Provide one asphalt mix control laboratory (Type D) at each asphalt mixing plant used
for this project. Meet the dimensional requirements specified for a Field Laboratory
(Type A) for the Asphalt Mix Control Laboratory (Type D).

Provide a 10 Ib Type A, B, C fire extinguisher for each room of all facilities furnished
under this item.

Provide an all weather parking area for state vehicles adjacent to the field office with a
minimum size parking area of 60 ft X 40 ft and adequate security lighting. Enclose this
parking area with a 6-ft high fence and provide a lockable vehicle gate. These items are
not paid for directly and considered subsidiary.

The field office and required furnishings provided must be equivalent or better in quality
to that utilized for the contractor’s field office.

Provide a weatherproof wage board that is of sufficient size for all required paperwork.
Maintain all field offices as directed by the engineer.

Provide sealed bottled water, a bottled water cooler and disposable paper cups in each
Lab and in the Field Office.

Item 506:

If temporary construction stream crossings are allowed under a Nationwide Permit,
submit in writing for approval the type and location of each temporary stream crossing.
Use temporary bridges, timber mats, or other structurally sound and non-eroding
material for temporary stream crossings. A temporary culvert crossing will consist of
storm sewer pipes and 4- to 8-inch nominal size rock. Temporary stream crossings
must not cause more than minimal changes to the hydraulic flow characteristics of the
stream, increase flooding, or cause more than minimal degradation of water quality.
Remove the temporary stream crossings in their entirety and return the affected areas to
their pre-existing elevation. All work and materials use for temporary construction
stream crossings will not be paid for directly but are subsidiary to pertinent Items.

SW3P Maintenance Reports are made every seven calendar days. Make corrections as
soon as possible before the next anticipated rain event or within seven calendar days
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after being able to enter the site to work for each BMP. A BMP site being "Too Wet to
Work" is the only acceptable reason for not accomplishing the corrections with the seven
calendar day time limit and should be thoroughly documented on Form 2118. |If
maintenance corrections are not made within this time frame then all work will cease,
time charges will continue until SW3P is brought into compliance and is documented on
Form 2118 after TXDOT review.

This in no way releases the contractor of liability for noncompliance.

Obtain from the Engineer a copy of the project's TPDES Storm Water Program and
Notice of Intent or Construction Site Notice. Laminate the sheets and bond with
adhesive to 36" X 48" plywood sign blanks. Ensure the sheets remain dry. Apply Type
C Blue reflective sheeting as the background and add the text “SW3P” in 5" white
lettering, centered at the top. Attach the signs to approved temporary mounts and locate
at each of the project limits or as directed by the Engineer. SW3P Signs, maintenance,
and repostings will be subsidiary to Item 502.

Iltem 512:

Contact shall pick-up and return concrete traffic barrier from the storage area located at
Lunar Rd. Number and repair concrete traffic barrier prior to returning to stockpile area.
Provide necessary connection hardware for installation of concrete traffic barrier. Retain
possession of connection hardware provided for this project. Remove damaged barrier
from the project. This work is subsidiary to Item 512.

Item 540:

Furnish steel post throughout the project.

Iltem 542:

Existing metal beam guard fence removed from this project will become the property of
the contractor. The work involved in hauling this material will not be paid for directly, but
will be considered subsidiary to this item.

Match existing roadway elevation within the limits of existing metal beam guard fence.
Iltem 585:

Use Surface Test Type A on all intersections and driveways.

Use Surface Test Type B pay adjustment schedule 3 on the travel lanes.

Item 644:

Prior to taking elevations to determine lengths for fabrication of sign posts and/or sign
support towers, obtain verification of all proposed locations.
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Provide field galvanizing and metalizing equipment, as per Iltem 445, at all times and
make repairs to galvanized surfaces according to the above specification item at
intervals as directed.

Base all sign support quantities for pipe and structural steel on the dimensions shown on
the approved shop drawings or as approved in writing. Make calculations for
measurement of the sign support quantities from the approved shop drawing in
accordance with Article 9.1 of the standard specifications. Measure increases of
decreases in quantities caused by changes in design after the shop drawings are
approved as specified. Revised gquantities will be the basis for payment.

After sign supports with signs attached have been erected, wash individual units
requiring cleaning with an approved cleaning solution to remove all grease, oil, dirt,
smears, streaks, and other foreign particles.

ltem 666:

Provide Type lll Glass Traffic Beads that meet the requirements of Departmental
Materials Specifications DMS-8290.

Contractor is responsible for maintaining the limits of all existing pavement markings
after proposed construction is completed.

ltem 672:

Black adhesive will be used on asphalt pavements.

Iltem 677:

Grinding of pavements is not allowed to eliminate pavement markings.

Placement of paint or thermo is not allowed to eliminate pavement markings.
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CONTROL : 1059-01-040
PRQJECT : STP 2009(446) HES
H GAVWAY : FM 1173

COUNTY DENTON

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD

ITEMS 1
| TEM 100
| TEM 104
| TEM 110
| TEM 112
| TEM 132
| TEM 134
| TEM 161
| TEM 162
| TEM 164
| TEM 168
| TEM 341

| TEM 400

| TEM 430
| TEM 432
| TEM 459
| TEM 462

| TEM 464
| TEM 465
| TEM 466
| TEM 467

| TEM 480
| TEM 496
| TEM 500
| TEM 502
| TEM 504

SPECI FI CATI ONS:

ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATI ON JUNE 1, 2004.

STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

TO 9 INCL., GENERAL REQUI REVENTS AND COVENANTS

PREPARI NG RI GHT OF WAY (103)

REMOVI NG CONCRETE

EXCAVATI ON (132)

SUBGRADE W DENI NG (132) (204)

EMBANKVENT (100) (204) (210) ( 216) (400)

BACKFI LLI NG PAVEMENT EDGES (162) (166) (168) (300) ( 314)
COVPOST (160)

SODDI NG FOR EROSI ON CONTROL ( 166) (168)

SEEDI NG FOR EROSI ON CONTROL (162) (166) (168)

VEGETATI VE WATERI NG

DENSE- GRADED HOT- M X ASPHALT (QC/ QA) (210)(300)(301) (320)
(520) (585)

EXCAVATI ON AND BACKFI LL FOR STRUCTURES (132) (401) (420)
(421)

EXTENDI NG CONCRETE STRUCTURES (420) (421) (440) (448)

RI PRAP (247) (420) (421) (427) (431) (440)

GABI ONS AND GABI ON MATTRESSES

CONCRETE BOX CULVERTS AND STORM DRAI NS (400) (420) (421)
(424) (440) (464) (476)

REI NFORCED CONCRETE Pl PE (400) (476)

MANHOLES AND | NLETS (400) (420) (421) (440) (471)
HEADWALLS AND W NGWALLS (400) (420) (421) (430) (440) (464)
SAFETY END TREATMENT (400) ( 420) (421) ( 430) ( 432) ( 440) ( 445)
(460) (464)

CLEANI NG EXI STI NG CULVERTS

REMOVI NG STRUCTURES ( 430)

MOBI LI ZATI ON

BARRI CADES, SI GNS, AND TRAFFI C HANDLI NG

FI ELD OFFI CE AND LABORATORY




| TEM 506

| TEM 512

| TEM 540
| TEM 542
| TEM 544
| TEM 644

| TEM 658
| TEM 662
| TEM 666
| TEM 672
| TEM 677

| TEM 678
| TEM 730
| TEM 752

SPECI AL PROVI SI ONS:

TEMPORARY EROSI ON, SEDI MENTATI ON, AND ENVI RONVENTAL
CONTROLS (432) (556)
PORTABLE CONCRETE TRAFFI C BARRI ER (420) (421) (424) ( 440)

(442)

METAL BEAM GUARD FENCE (421) (445) (529) (542) (544)

REMOVI NG METAL BEAM GUARD FENCE

GUARDRAI L END TREATMENTS

SVALL ROADSI DE SI GN SUPPORTS AND ASSEMBLI ES (421) (440)
(441) (442) (445) (634) (636) (643) (656)

DELI NEATOR AND OBJECT MARKER ASSEMBLI ES (445)

WORK ZONE PAVEMENT MARKI NGS ( 666) (668) (672) (677)
REFLECTORI ZED PAVEMENT MARKI NGS (316) (318) (662) (677) (678)
RAI SED PAVEMENT MARKERS (677) (678)

ELI M NATI NG EXI STI NG PAVEMENT MARKI NGS AND MARKERS ( 300)
(302) (316)

PAVEMENT SURFACE PREPARATI ON FOR MARKI NGS (677)

ROADSI DE MOW NG

TREE AND BRUSH REMOVAL

SPECI AL PROVI SIONS W LL GOVERN AND TAKE
PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON VWHEREVER | N CONFLI CT THEREW TH.

REQUI RED CONTRACT PROVI SI ONS, FEDERAL-AI D CONSTRUCTI ON CONTRACTS

WAGE RATES

SPECI AL
SPECI AL
SPECI AL
SPECI AL

SPECI AL

SPECI AL

SPECI AL
SPECI AL

SPECI AL

SPECI AL

SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL

PROVI SI ON
PROVI SI ON
PROVI SI ON
PROVI SI ON

PROVI SI ON

PROVI SI ON

PROVI SI ON
PROVI SI ON

PROVI SI ON

PROVI SI ON

PROVI SI ON
PROVI SI ON
PROVI SI ON
PROVI SI ON
PROVI SI ON
PROVI SI ON

PROVI SI ONS

PROVI SI ON

PROVI SI ONS

PROVI SI ON

(FORM FHWA 1273, MARCH, 1994)

" SCHEDULE OF LI QUI DATED DAMAGES" (000--1493)
" PARTNERI NG' (000---002)
"NOTI CE TO ALL BI DDERS" (000---003)

"NOTI CE OF REQUI REMENT FOR AFFI RVATI VE ACTI ON TO
ENSURE EQUAL EMPLOYMENT OPPORTUNI TY" (000---004)

" DI SADVANTAGED BUSI NESS ENTERPRI SE | N FEDERAL- Al D
CONSTRUCTI ON' (000---461)

" STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNI TY
CONSTRUCTI ON CONTRACT SPECI FI CATI ONS" ( 000- - - 006)

" ON- THE- JOB TRAI NI NG PROGRAM' ( 000--1001)

" CERTI FI CATI ON OF NONDI SCRI M NATI ON | N EMPLOYMENT"

(000- - - 009)
" DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- - - 011)

"NOTI CE OF CHANGES TO U. S. DEPARTMENT OF LABOR

REQUI RED PAYROLL | NFORMATI ON' ( 000- - 1483)
" | MPORTANT NOTI CE TO CONTRACTORS' (000- - 1595)
TO | TEM 1 (001---011)
TO | TEM 2 (002---017)
TO | TEM 4 (004---013)
TO | TEM 5 (005---004)
TO | TEM 6 (006- --030)
TO | TEM 7 (007---213) (007- - - 445) (007- - - 539)
TO | TEM 8 (008---084)
TO | TEM 9 (009- --009) (009- - - 015)
TOITEM 100 (100---002)
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SPECIAL PROVISION TO ITEM 161 (161---001)
SPECIAL PROVISION TO ITEM 164 (164---002)
SPECIAL PROVISION TO ITEM 166 (166---001)
SPECI AL PROVISION TO I TEM 247 (247---020)
SPECI AL PROVISION TO ITEM 341 (341---020)
SPECI AL PROVISION TO ITEM 420 (420---002)
SPECI AL PROVISION TO ITEM 421 (421---031)
SPECI AL PROVISION TO ITEM 424 (424---001)
SPECIAL PROVISION TO ITEM 431 (431---001)
SPECI AL PROVISION TO ITEM 440 (440---001)
SPECI AL PROVISION TO ITEM 441 (441---002)
SPECI AL PROVISION TO I TEM 442 (442---005)
SPECI AL PROVISION TO ITEM 465 (465---001)
SPECI AL PROVISION TO ITEM 500 (500---005)
SPECI AL PROVISION TO ITEM 502 (502---033)
SPECI AL PROVISION TO ITEM 506 (506---011)
SPECIAL PROVISION TO ITEM 512 (512---001)
SPECI AL PROVISION TO ITEM 636 (636---014)
SPECIAL PROVISION TO ITEM 672 (672---034)
SPECI AL SPECI FI CATI ONS:

| TEM 5049 Bl ODEGRADEABLE EROSI ON CONTROL LOGS (161) (506)

THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
PAYMENT IS TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, |F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL

PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.
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